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ADDENDUM NO. 2

CiTY OF LINCOLN, NEBRASKA
PROJECT NO. 801599
WEST DENTON ROAD

EXECUTIVE ORDER NOQO. 78184

APRIL 19, 2007

Refer to the Contract Documents — Preposal for Contract Constructionn Work- Proiect llem
Schedule (Bid Form)

Delete the “Project ltem Schedule (Bid Form)” in its entirety and replace with the attached
“Project item Schedule (Bid Form)”. Below are the quantities that have changed.

Section 1 ~ Grading and Removal:

Revised the quantity for ltem 50.0010 Earthwork Measured in Embankment to 34,865 CY.
Section 2 — Concrete Pavement & Surfacing:

Revised the quantity for ltem 03.0020 8” PCC Pavt. to 2,945.6 SY.

Revised the quantity for ltem 50.0001 Tie Bars to 367 EA.

Section 4 — Pavement Marking:

Revised the quantity for Itern 13.0442 Grvd F‘quu;ea Mkg, 4”7 Y to 1,381 LF.
Revised the quantity for item 13.0443 Grvd Polyurea Mkg, 4" W to 2,347 LF.
Added tem 13.0530 Remove Paint Mkg, 47 — 585 LF.

Section 8 —~ Erosion Control:

Revised the guantity for lkem 30.0050 Seeding, Ty “B” to 13.05 AC.

Revised the guantity for Itern 50.0020 Covercrop Seeding to 13.05 AC,

Reter to the Contract Documenis - Special Provisions — Substantial Completion - Page 2 of 4

Delete this Section in its entirety and repiace with the following Section:

SUBSTANTIAL COMPLETION
Substantial completion shall mean the completion of all work as depicted in the plans and
contract documents for this project, as well as all projects fied to this project, to the satisfaction
of the Contract Administrator, except for the work directly associated with finat seeding.

Hefer to the Coniract Documents — Special Provisions

Add the following Section — Progress Payments;
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PROGRESS PAYMENTS
The Developers have guaranteed funds for the consiruction of this executive order project with

First National Bank of Omaha, Nebraska. Progress payments will be made in accordance with
FParagraph D. of Section Vili of the City of Lincoln Standard Specifications.

Refer to the Contract Documents

Add the attached General Decision — Wage Rates.

Heler 1o Plan Sheet 9 — Summary of Quantities

The following are City Number ¢changes; and

Contract tem QUANTITY modifications (Northbound Left Turn Lane on US-77) to provide a
longer left turn lane for northbound US-77 1o westbound West Denton Road traffic. See Exhibit
A

Section 1 — Grading and Removal:
Revise City Number 1.0100 Pavement Removal to:
50.0010 Pavement Removal

Revise City Number 2.0110 Earthwork Measured in Embankment and QUANTITY to:
ltem Number 50.0010 Earthwork Measured in Embankment -- 34,865 CY.

Section 2 — Concrete Pavement & Surfacing:
Revise the QUANTITY for Hermn 03.0020 9" PCC Pavt. to 2,945.6 SY.

Revise the QUANTITY for ltem 50.0001 Tie Bars to 367 EA.

Section 4 — Pavement Marking:
Revise the QUANTITY for ltem 13.0442 Grvd Polyurea Mkg, 4" Y to 1,381 LF.

Revise the QUANTITY for ltem 13.0443 Grvd Polyurea Mkg, 4" W {o 2,341 LF.

ADD Hem 13.0530 Remove Paint Mkg, 47 - 685 LF.

The tollowing are City Number changes; and

Contract [tem QUANTITY modifications (Northbound Left Turn Lane on US-77) to provide a
fonger left turn lane for northbound US-77 to westbound West Denton Road traffic. See Exhibit
A,

Section 8 — Erosion Control:
Revise the QUANTITY for Item 30.0050 Seeding, Ty “B" to 13.05 AC.

Revise City Number 50.0001 Triangular Sediment Barrier Installation to:
City Number 50.0005 Triangular Sediment Barrier Installation

Revise City Number 50.0001 Triangular Sediment Barrier Maintenance to:
City Number 50.0005 Triangular Sediment Barrier Mainienance
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Revise City Number 50.0001 Triangular Sediment Barrier Removal to:

City Number 50.0005 Triangular Sediment Barrier Removal

Revised the QUANTITY for ltem 50.0020 Covercrop Seeding to 13.05 AC.

NOTE: A plan revision for this work will be issued upon award of the contract. No adjustment
in the substantial or final completion dates or the incentive/disincentive and bonus amounts will
be made as a result of this change.

7. Questions from Pre-bid Meeting of April 5. 2007

A. Question: Will incentive and/or bonus be paid for this project if substantial completion is

accomplished for this project by the dates specified in the Special Provisions for incentives
if substantial completion is not accomplished by those dates for the other
projects tied to this project?

and/or bonus

Response: No. The Special Provisions define substantial completion (under the heading
SUBSTANTIAL COMPLETION) as “...the completion of all work as depicted in the plans
and contract documents for this project, as well as all projects tied to this project, o the
satistaction of the Contract Administrator...”

B. Question: Could a summary table for the grading for all three projects be provided?

Hesponse: Yes. See table below.

EARTHWORK SUMMARY**
CuT FILL BALANCE | +LONG
PROJECT LOCATION (CUYDS) | (CUYDS)| FACTOR* | -SHORT
AMARANTH LANE AMARANTH LANE 13,969 1.359 127 12,243
FOLSOM RUTS FOLSOM STREET 7,694 9,608 107 4508
WEST DENTON ROAD 20,559 14,367 127 2313
WARLICK BLVD. WESTBOUND
LEFT TURN LANE 113 20 127 88
HWY 77 SOUTHBOUND RIGHT
CURN LANE 137 128 127 26
“F;ngg DENTON SOUTH 1ST STREET 3,936 18,330 127 19,343
DRIVEWAY 27 956 127 1187
EXISTING WEST DENTON
ROAD OBLITERATION 14,259 1,037 107 12,942
HWY 77 NORTHBOUND
LEFT TURN LANE 52 27 127 18
TOTALS:) 60,746 45 832 1.27 2.539

*BALANCE FACTOR BASED ON SIMILAR UNRELATED PROJECTS IN THE AREA. THIS FIGURE 1S FOR
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INFORMATION ONLY. T 18 THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY THE BALANCE
FACTOR AND ADJUST ACCORDINGLY.

EARTHWORK COMPUTATIONS ARE BASED ON CROSS SECTION DATA USING THE AVERAGE END
AREA METHOD. EARTHWORK TOTALS ASSUME THAT ALL MATERIAL 1S SUITABLE AND THAT ANY
MATERIAL REQUIRING OVEREXCAVATION AS SHOWN IN THE PLANS IS SUITABLE,
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C. Question: Can the Contractor use FCC Pavement instead of AC Pavemant?

Response: The successful bidder may submit a value engineering proposal for
consideration to replace the AC Pavemnent with a minimum of 9° PC Pavement (w/ Integral
Curb where Curb and Gutter is shown on the plans). Should the Contractor elect to do this,
pavement markings appropriate for concrete pavement must be included in the proposal.
No adjustment to the earthwork quantities or the plan cross sections will be made if the
depth of the PC Pavement is different that the depth of the AC Pavement shown in the
plans.

No adjustment in the substantial or final completion dates or the incentive/disincentive and
bonus amounts will be made as a result of replacing the AC Pavement with PCC Pavement.

Turf Rainforcement

The contract item “Turf Reinforcement” shali meet, as a minimum, the description for turf
reinforcement blankets as siated in Paragraph B. 1., of Section 32.07 of the City of Lincoln
Standard Specifications for Construction, 2006.

404 Permit

The Contractor shall not work on the southbound right turn fane on US-77, Station 343+00 to
Station 347+00 until 404 Permit Notification has been given by the Corps of Engineers. [t is
anticipated the notification will be given by mid-May, however, work will not be allowed in this
area unitil the NDOR issues the Permit to Occupy State Right-of-Way, as stated in the Special
Provisions. The Carps has already determined that the remainder of the project does not
reguire a 404 permit.

[
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City of Lincoln
Project ltem Schedule
801599

ADDENDUM NO. 2
APRIL 19, 2007

Deseription: City of Lincoln, West Denton Road - EO #78184

Location:
Work Type: ROAD CONSTRUCTION
Road Type: URBAN PRINCIPAL ARTERIAL

Bid opening Date: 04/25/2007 AT 12:00 pm.

Project ltems

Hem Number Quantity Unit Unit Price Extension
Section: T Grading and Removal
0.4000 1000 LS 8 I |
Mobilization
50.0010 2315000 CY § 8
Misc Pavement Removal
01.0220 17000 LF s s ;
Ty "B" Sawing
02.0010 1000 LS 8 s
Gen Clearing & Grubbing
14.0013 1000 EA I3 |
Remove Traffic Sign Only
14.0015 16.000 EA [ 15 [
Hemove Trafilc Sign and Post
15.0001 1000 L3 § {s |
Traffic Cil for Const
50.0010 34,865.0006 CY B E !
Misc Earthwork Measured in Embankment
Section 1 Total: 5 ?
i
Section: 2 Concrete Pavement & Surfacing
frem Suhedide: 811559 Page | Q5 T9E2G0T



Hem Number Quantity Unit Uinit Price Extension

50.0040 10,179.000 SY P s E

Misc A.C. Pavit, Class 2 (8" Base) - AC Surface Course, 2-1/27
Thick {For Anteriai Streets)

4" PCC Pavt w/ Inf Curb

01.0190 1000 EA B ik j
, !
Sid Monument Box {In Place)}
03.0020 945600 SY B |5 |
& PCC Pavt
03.0060 10342.300  SY }'s fgs
5

08.0010 91.000  LF

Conc Header
06.0020 1,568.700  LF s |

Combined Curb & Gutier

(6.0050 4.000  EA

Conc Median Nose, (In Place)

06.0060 6,380.000 SF

4" Cang Median Surfacing

07.0005 314000 SF 3 |8
&" Cone Sidewalk

07.0620 2562000 SF 5 i g
4" Conc Sidewalk

07.0100 40000 SF 5 B 5

L

Build Dateclable Warning Pane!

10.0010 1340000 TON 8 s
Crushed Rock Surfacing (In Place)

10.0020 315000 TON B 15 ]
Grave] Surfacing {In Place)}

14.0050 5000 EA B 1 |

Ground Sleeve

Page 2 U 192007




Hem Number

Guantity Unii

Unit Price

Extension

50.0001 367000 EA B I's §
Mise Tie Bars

50.0035 500.000 TON f |8 |
WMisc Crushed Rock Surface Course for Temporary Access

Section 2 Total: % J
Section: 3 Storm Sewer

21.0050 420500 LF B s ;
48" RCP Storm Sewer, G} 1#

21.0080 56300 LF 5 s |
3807 RCP Storm Sewer, Gl i

21.0090 122000 LF s |
24" RCP Storm Sewer, CHll

21.0095 0800 LF ¢ IE |
21" HCP Storm Sewes, G [}

21.0100 408300 LF s |
18" RCP Storm Sewer, CI i

21.0110 320700 LF % s |
15" RCP Storm Sewer, ClHH

21,0540 1000 EA B s |
48" RC FES

21.0570 2000 EA 8 s |
50" RC FES

21.0590 8000 EA i ]
24" RC FES

21.0610 1000 EA B 13 ?
18" B FES

21.0620 2000 EA 5 B}
15" RC FES

Liear: Schedile: 801399 Page 3 BA15/2007



lern Schedule; $U1544 Pape 4

Hem Number Guantity Unit Unit Price Extension
21.0680 2000 EA S s 3
48" RC FES, wiGrate
21.0770 5000 EA % e |
72" Storm Sewer Inlet {Cmol)
21.0780 7000 EA b s
72" Canted Storm Sewer inlet {Cmpl)
21.0820 2000 EA B I
Grate Iniet, Ty "F-1" ({Cmpl}
21.0940 7.400 CY B |
Conc for Collars, Elbows & Hdwis (In Place)
21.0850 946.000 LBS 3 I; }
Reinf Steei for Collars, Elbows & Hdwls (In Place)
21,1080 1000 EA s |
Tap Ex RC Box
21.1750 1000 EA 8 s
Rem Ex Hdwl [Cmipl)
22,0740 0070 CY B |l g
Conc for Plugs & Coliars (In Place)
50.0005 426000 LF 1=
Misc 60" C.M. Pipe
Section 3 Totak 1‘5 E
Section: 4 Pavement Marking
13.0180 2532000 LF B s
Tolastic {Molten} Mkg, 4* Y
13.0200 3802000 LF s
Tplastic (Molten) Mkg, 4” W
13.0205 77000 LF 8 i
Telastic (Molten) Mkg, 8" W
G 19721007



Item Number Guantity  Unit Unit Price Exiension
13.6210 216000 LF [ |E
Tpiastic (Molier Mkg, 12" Y
13.0215 127.000 LF s
Tolastic {Molteny Mg, 12" W
13.0410 BOCO EA 8 |B |
Grvd Primd Piste Mkg, Rt Arrow
13.0431 322000 LF {s I %
FPoivurea Mkg, 4" W
13.0442 1381.000 LF 8 I's
Grvd Polyurea Mkg, 4" Y
13.0443 2341.000 LF 5 s ;
Grvd Polyurea Mkg, 4" W
13.0444 1154000 LF B E |
Grvd Polyurea Mkg, 8" W
13.0445 34000 LF B I %
Grvd Polyurea Mkg, 12" Y
13.0446 208000 LF B 13 i
Grvd Polyurea Mkg, 12"W
13.0560 12000 EA 5 s :
Raised Pavt Markers
13.0530 585.000 LF }s “s
i
Rem Paint Mkg, 4°
Section 4 Toial: IS
Section: b Signing
01.0200 8000 EA § |5 E
Sid Dead End Barricade, Ty i, (In Place)
01.0205 6000 EA 8 |l |
Rem Std Dead End Barticade

fem Schedule: SS9

Page 3
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Hem Number Guantity Unit Unit Price Extension

14.0001 2000 EA I
Traffic Sign, < 4 3g 71

14.0003 11000 EA § I |
Traific Sign, 4 3q Fi< 8 8q

14.0005 2000 EA 3 s |
Traftic Sign, § 8q Fror >

14.0007 107000 LF J i |
“J* Channel Sign Posts

14.0017 1000 EA B ‘f‘s |
Tubular Marker

50.0001 36000 EA B I ;
Misc 38" White Tubular Marker

Section & Total: I$ 1
Section: § Street Lighting

24.0102 4000 EA 5 3 *
Hem SL, Cmpi

24.0223 1000 EA 3 s |
Rel 8L Pole, Cmpl {req found)

24.0804 1000 EA K ik !
PB-6

24,0903 1144000 LF $ s
Conduit, 11/2"T

241462 14000 EA $ 13
St Pole, SL-A-P1-40-12T-5

Section & Totak |$ ‘E
Section: 7 Traffic Signal

24.0105 7000 EA 8 | |

Rem PB

Page 6 4/ 12657
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Cable, Coaxial

iternt Number Guantity  Unit {nit Price Extension

24.0110 6887.000 LF [§ s
Hem Cabie

24.0120 8000 EA 5 s
Rem TS Head

24.0144 1000 EA B | 5 |
Flem SW Pole, Cmpl

24.0157 o0 EA B B ;
Bem Ceabinet, Cmpl

24.0802 1.000 EA B b |
PB-3

24.0807 18.000 EA § s |
PB-9

24,0810 15000 EA § ; |
PB-FORZT

24.0895 66.000 LF B I3 |
Conduit, 2° B

24.0895 173,000 LF B b |
Conduit, 3" B

24.0900 240000 LF § | [§ [
Conduit, 1/2" T

24.6904 2925000 LF § i
Conduit, 2" 7

24,0905 272000 LF s
Conduit, 3" T

24.0906 5506000 LF S 13

Bl

Conduit, 4° T

24.0912 25000 LF 8 IE s

17 102507



ltem Number Guantily Unit Unit Price Extension

24.0991 220000 LF & 8 E
Cable, Camera Control

24.0992 714000 LF B |8 ‘
Cable, Emergency Detector

24.0994 714000 LF e ]
Cable, Camera Detector

24.0097 29.000 LF § I3 ]§

Cable, Camera Power

24.1001 2160000 LF
Cable, 2/C T8

TEh ]
=t
| ——

BT -
e

241002 1,322.000  LF
Cable, 3/C TS

:Eg_i .

24.1005 714.000 LF

Cable, 7/C TS

24,1010 642.000 LF § s :
Cable, 12/C TS

24.1016 714,000 LF féﬁ J%}$ J
Cable 16/C TS

24.1040 8088000 LF $ 13 |
Cable, Lead-in

24.1050 9,379.000 LF @ Iii [
Tracer Wire

24.1053 3,362.000 LF § ;is :!l
Cable, No 4 Service

24.1054 138.000 LF $ s ]

i |

Cable, No 8 Service

241063 3260.000 LF It ‘
Cable, No 4 CG

Yy Schedule: 2013549 Fuge § DS LGO2007



ftern Number

Guantity  Unit

Extension

24,1064 10,000 LF s |
Cable, No 8 CG

24,1065 1254000 LF B I3 l
Cable, No 8 CG

241071 6,742.000 LF 8 |
Cabie, No 2 8L

24,1073 1,844.000 LF [s | ? j
Cable, No 6 SL

24.1194 2000 EA B 5 |
Detector, Vehicle Magnstic

24.1380 7000 EA B 15 |
Ground Rod, 10/

24.1503 20000 EA 5 I j
Luminaire, 250W HPSV-SC

24,1690 12000 EA 5 I5 1
Detector, Vehicle 4 Turns

24.1692 35000 EA B s |
Detector, Vehicle 4 Turns UC

24,5222 5006 EA $ ls |
Inst MA Pole, MA-2 (MA>50)

24,5801 .00 EA f$ I ]
Inst TS, TS-1, Ta1

24,5803 2.000 EA B B 1
inst TS, 75-1, T36

24.5804 2000 EA %ST f 5 |
inst TS, TS-1R, T38

24.5805 3.000 EA S s |
st TS, TS-1L, T37 B

hers Schedele: 8UTR09
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Seeding, Ty "B

ftem Number Guantity Unit Extension

24.5806 1000 EA &
Inst TS, TS-1L, T32

24.5807 1000 EA 8 5
tnst TS, TS-1LL, T51B

24,5808 2000 EA 5 L |
inst TS, TS-1RR, 152

24.6004 2000 EA B s
Inst Cabinet, C

24.6020 6.000 Ea 3§ 18 }
Locate Stick

24.6199 3000 EA s |
Inst and Adj Detector Camera

24,6201 4000 EA § I |
inst Metro Street Name Sign

24,6206 1000 EA § s [
inst Traffic Moritoring Cameara

24.6208 2000 EA B |3 :
Radio Antenna Hardware

50.0001 1000 EA |5 f
Misc install MA Pole, MA-2 (MA=50% Less Mast Arm

Section 7 Total i% %
Section: 8 trosion Conirod

21.2090 714000 sY s
Geotextiie Filter Fabric {In Place)

212111 810.000 TON & E ;
Rip-Bap {in Place)

30.0050 13050 AC P |5

Iierm Scheduie: 501308

Page 10
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{tem Number Guantity Unit Unit Price Extension

32.0040 4022000 LF B |5 !

Synthetic Fabric Silt Fence inst

(55
e
TE

32.8650 8044000 LF

Synthetic Fabric Bilt Fence Maint
32,0060 4022000 LF 3 ]f$

Synthetic Fabric Silt Fence Rem

32,0070 11.000 EA s

inst Siorm Drain Inlet Protection

o
e

32.0080 22.006 EA

Storm Drain Intet Protection Maint

i
5

32.0090 11.000  EA

Rem Storm Drain Inlet Protection
32.0200 181,009000 SF s IR |
Turf Reinforcement
50.0005 315000 LF |is
Misc Triangular Sediment Barrier Installation
50.0005 629.000 LF B |5 |
Misc Triangular Sediment Barrer Maintenance
50.0005 35000 LF B s
Misc Friangular Sediment Barrier Removal
50.0020 13,080 AC ik |
Misc Covercrop Seeding
Section 8 Total: E :
: . |
Estimate Total: & |
Rleng Schedule: 8(159% Page 1 DA 1972007
Company Name:

Signature: Date:



